TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

NASE. .
QsS Group, Inc. \ 99124 29 8 ' 564-315-90-15-89 00
TASK TITLE: (NTE 80 characters; include Project name)
RTOP Aitera FQPSK and Quickcircuit FQPSK Rework Services and Prototyping

ASSISTANT TECHNICAL REPRESENTATIVE {OR TASK MONITOR} DATE ORG MAIL PHONE
K z , / CODE CODE
. { . . ’ ) ’2 2] .

Robyn L. King ‘“Yv )\/ #/M{ b]12/26¢0 | go4 | 564 | 301-286-6520

BRANCH HEAD ’ DATE ! CODE PHONE

Robert L. Kasa /C‘L/é%,é /6‘, ‘3//1/<Jc 564 301-286-8043
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) DATE CODE PHONE

'~
ﬁﬁobert s. Lebair, r.  Atdeonade O Llanle 6/l 3/00 560 301-286-6588
?LIGHT HARDWARE; CRITICAL GSE OR SOFTWARE? CONTRACTING OFFICER'S QUALITY REP, ’ 7 DESIGNATED FAM:

‘(IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK) )

X} NO YES
11X} [ ]

The contractor shall identify and explain the reason for any deviations, exceptions, {To be completed by Contracting Officer)

or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date: 1 5 2000

The contractor shall complete and submit the required Reps and Certs. JUN

Contractor will develop specification or statement of work under this task for a future procurement. [X]1 NO [ ] YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ ] NO [ 1 YES {X] NA
Government Furnished Property/Facilities: {X] NO [ 1 YES -- SEE LIST OF GFP (offsite only} / FACILITIES {onsite only}

Onsite Performance: [ | NoO IX] YES If yes: [ ] TOTAL [ X| PARTIAL

If partial, indicate onsite work in SOW by asterisk (*)

Surveitlance Plan Attached: [X] NO | 1 YES

Highlighted Contract Clauses: {to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be 6/15/00.

INCENTIVE FEE STRUCTURE (check one)
{See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

_X_No. 1 ___No.2 _No.3 ___No.4 __No.5
Cost 10% 50% 25% 25% %
Schedule 5% - 25% 25% 50% %
Technical 75% 25% 50% 25% %

TTo be completed by Contracting Officer]
The target cost of this task order is $ 4,856
The target fee of this task order is $ 312
The total target cost and target fee of this task order as contemplated by the incentive Fee
clause of this contractis $ 5,168

The maximum fee is $ 456 .
The minimum fee is $0.

ﬁ'bfa ASSIGNMENY 15 1SS! ;wm THE CONTRACT CLAUSE “TASK ASSIGNMENTS AND REPORTS™

SINATURE OF CONTNACTZG OF}JCER

ELIZABETH J. RUSTIN
CONTRACTING OFFICER

TYPED NAME OF CONTRACTING OFFICER

AUTHORIZED SIGNATURE DATE
GSFC FORM 703-1846 12/98 {OLDER VERSIONS ARE OBSOLETE)}
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST., ASSISTANT TECHNICAL REPRESENTATIVE

HINICAL WORK MAY NOT BEGIN PRIOR T0O CO APPRO VAL




TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

AR

AMENDMENT

Qass Group, Inc. 99124 298

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK: {Continue on blank paper if additional space is required)
This effort continues work previously done under Task 273 on this contract.

The purpose of this task is to provide the RTOP Altera FQPSK and the Quickcircuit FQPSK circuit boards. Thse boards are a
continuation of work started on Tasks 196 and 273 and will require close coordination between the GSFC engineer and

assembly personnel.

The contractor sh'all provide rework services for the Altera and Quick Logic PWA's provided under Task 196. These services
shall be provided, as required, during engineering test.

The contractor shall also provide miscellaneous parts and connectors for test cables and support GSFC in the terminatin of the

cables, as required.

PERFORMANCE SPECIFICATIONS:

1. Rework shall be performed per best commercial practice.
2. Fabrication and assembly per best commercial practice.

APPLICABLE DOCUMENTS:

GFE schematics, netlists, and parts specification lists.

TASK END DATE: 8/13/00

MILESTONES/DELIVERABLES AND DATES:.
1. Rework of PWA's 8/13/00

2. Fabricated Altera PWA 7/7/00

PERFORMANCE STANDARDS:
Schedule: On-time delivery of the above deliverables

Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Robyn L. King, building 11, room E223

GSFC FORM 703.1845s



